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REQUEST FOR PROPOSAL
Maple Run Unified School District

Fairfield Central School
Fuel Oil Tank Replacement Project
Issued By:
Maple Run Unified School District
Issue Date: April 7, 2025

OWNER:

Maple Run Unified School District

Bill Kimball, Superintendent, Maple Run Unified School District
28 Catherine Street

St. Albans, VT 05478

OWNER’S REPRESENTATIVE Architect
PCI Capital Project Consulting Arnold & Scangas Architects
Tom Yandow, Project Manager Laz Scangas
PO Box 4313 1 Federal Street
Burlington, Vermont 05406 St. Albans City, VT 05478
tyandow@pcivt.com Iscangas@arnoldandscangasarchitects.com
(802) 923-6576 (802) 782-8241
KEY DATES:
April 7 - Issue RFP bid packet
April 18 - Deadline (EOD) for contractor questions
April 23 - Deadline (EOD) for response to contractor questions
April 30 - Bids Due (2:00 PM due by email)

May 7 - MRUSD School Board Meeting to Award Bids
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Invitation to Bid and Instructions to Bidders

The Maple Run School District (MRUSD) will be accepting bids from Contractors for the removal of
the existing underground fuel oil tank and installation of a new underground fuel oil tank and
accessories located at the Fairfield Central School, located at 57 Park Street, off of Route 36 in
Fairfield, VT. This Contractor will be the lead contractor for the project. This project is outlined in
the contract documents within this RFP.

BASE BID PROJECT SCOPE:

This project consists of removing the existing 9,000 gallon underground Fuel Qil Tank completely.
At this time, the MRUSD assumes that there is no contaminated soil associated with removal of
this tank. Contractor to install a new 6,000 gallon underground Fuel Oil Tank as shown in the
contract documents as designed by Cross Consulting. This Contractor will be the lead contractor
for this project and is required to coordinate and procure all subcontractors to ensure a complete
and finished project. The contractor shall follow the contract documents for the work as needed
at the school. There is an alternate for this project, which is removal of a 1,000 gallon
underground Fuel Qil Tank located by the old fire station building, located on the school grounds.
All questions will need to go through PCI Consulting.

Point of contact at Fairfield Central School = Albert Menard, cell phone = 802-752-2891

This Lead Contractor to procure all subcontractors, including but not limited to the site,
mechanical, and electrical work associated with the installation of the new underground Fuel Qil
Tank. There will be a new fuel oil pump set and a ground monitoring system that will be installed
per this RFP. The mechanical and electrical subcontractors shall obtain all construction trade
permits for the project.

The Lead Contractor shall clean up completely at the end of each day.

The Lead Contractor under this RFP shall carry all costs associated with sealing all wall
penetrations. Penetrations shall have the appropriate caulking, water sealing to fill in any piping
or conduit penetrations in the exterior foundation wall.

The Site Contractor shall obtain all permits required for the State of Vermont in removal of the
existing underground tank(s) and as necessary for the project complete and for the duration of
this project. While unearthing and exposing the existing underground oil storage tank, the
contractor to coordinate disposal with the owner's testing agent (Fuss & O’Neil) by proper closure
methods as required by the state of VT. The contractor will then be responsible for closeout of all
permits and forward all paperwork for the MRUSD at the completion of the project. There is an
alternate for just the removal, complete with backfilling of the 1,000 underground fuel oil tank,
located by the old fire station on the school property. The site contractor shall obtain all
necessary permits, including the State of VT Tank Permit Application. The Tank Permit Application
is provided within this RFP.

State of VT Tank Permit Application
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The project award date is May 8, 2025. Pricing on the project to be held for the duration of the
project. The project start date is June 15, 2025 and to be substantially completed by August 15,
2025 (schedule may be dependent upon lead time of equipment).

PROJECT GENERAL SERVICE:

The Lead Contractor shall be expected to perform all professional services consistent with the
industry accepted roles of a lead contractor. In general, the deliverables shall include, but shall
not necessarily be limited to:

1. Attending meetings with the Project Manager, Owner, Facility Manager and/or Engineer as
necessary, throughout the construction document period. These meetings will be held
every two weeks, on-site or virtual up to the start of construction. After construction has
commenced, project meetings will be held weekly on-site. Location within the building to
be determined.

2. Follow all requirements of the Non-Negotiable AIA A101 Form.

3. There will be concurrent projects going on along with this work at the Facility. The project
manager assumes that these contractors will be able to work together at the project site.

4. Work with the Owner, Facility Manager and Project Manager and others to prepare a
detailed construction schedule.

DEFINITIONS, CONTRACT TERMS AND CONDITIONS:

Default — Owner shall have the right to declare the firm in default if:
a. the firm becomes insolvent;
b. The firm makes an assignment for the benefit of creditors;
c. The Firm voluntary or involuntary petition of bankruptcy is filed by or against the firm or
d. The firm is unable to provide evidence of required insurance coverage as set forth
below. If the firm is declared in default, or in the event the firm forecloses for any reason,
the Owner shall have the right to exercise termination options.

Firm — Any combination Companies and their respective sub-contractors that are required to
provide the services requested.

Indemnification — The firm must agree to defend, hold harmless, and indemnify the Owner, their
officers, agents and employees against any and all claims, or injuries to any person or firm, arising
out of the actions of the firm, its officers, agents, or employees in fulfilling the terms of its
contract with the Owner.

Non-Transferable — The firm shall not have the right to transfer or assign the contract to any other
3




person, company or corporation.

Payment Terms — To be determined. If, in the opinion of the Owner, the quality of service is
unsatisfactory or if any other non-performance or substandard issues arise, payment may be
withheld. The amount and withholding period are at the discretion of the Owner.

Provide - furnish and install, complete and ready for intended use.

Shall - a term that means mandatory and indicates a requirement that must be implemented and
verified. A term used in requirement specifications to denote something that is required.

Termination for Performance — The contract may be terminated at any time by the Owner for
unsatisfactory performance. In such a case, the Owner will provide written notice to the firm
citing the unsatisfactory performance, giving the firm ten (10) working days to improve its
performance to the satisfaction of the Owner. In the event that the firm’s performance does not
improve to the satisfaction of the Owner, the contract for services may be immediately
terminated.

Termination Options — In the event of a contractual termination, the Owner reserves the right to
employ another firm to complete the term of this agreement. The original firm shall be
responsible for any extra or additional expense or damages suffered by the Owner. In that event,
the firm shall be required to indemnify the Owner for any loss that may be sustained.

The contractor acknowledges that they fully understand the scope and the nature of the work to
be performed. The contractor shall be wholly responsible for the measurements, quantities, and
other information necessary for materials, labor, and other costs associated with the project work.

MARK-UP ON CHANGES:

List the percentage markup for project management, general conditions, Payment and
Performance Bond, overhead, and profit for changes in the work (Change Orders). This markup
percentage will apply to all components of the Change Order, including subcontractors, in-house
labor, and materials.

OTHER PROJECT COSTS:

Performance and Payment Bond: Provide a fixed amount for a Performance and Payment Bond
for 100% of an assumed $100,000.00 Construction Cost. Bond costs for Change Orders shall be
included in the markup percentage included elsewhere in this Bid.



Property Insurance Deductible: The Construction Manager shall be responsible for the Owner’s
property insurance deductible for all project related claims against the Owner’s property
insurance. The deductible is $10,000 /claim. This will not be an eligible Cost of Construction.

PROPOSAL REQUIREMENTS AND CONDITIONS:

In order to be eligible for consideration, proposals must meet the following conditions:

1.
2.

All proposals must be submitted on the Bid Form that is part of this RFP.

Proposals should be inclusive of all project costs including materials, labor, necessary
permits, and equipment as detailed in the Scope of Work.

Pricing shall be free of any sales tax. MRUSD is tax exempt and will provide a certificate
stating such.

Proposals shall be binding and prices shall remain in effect for the duration of the
construction period to the completion of the project.

Proposals must be accompanied by the required bid bond Form.

If there are any exclusions or limitations with the bidding lead contractor, then the
contractor shall submit a separate page listing those project exclusions or limitations.
Proposals shall be signed and clearly identify the name, address, and telephone number of

the interested party.
Proposals must be submitted by email on or before 2:00 p.m. Wednesday April 30, 2025.
To Tom Yandow at tyandow@pcivt.com via email only.

Failure to meet all requirements may result in disqualification of proposals.

BID GUARANTEE:

The undersigned Bidder further agrees to execute a contract for this Work in the above amount
and to furnish surety as specified within [10] ten days after a written Notice of Award, if offered
within [30] thirty days after receipt of bids, and on failure to do so agrees to forfeit to Owner the

attached bid bond, as liquidated damages for such failure, in the an amount constituting five
percent (5%) of the Base Bid amount above.

The bid will be for the complete work as described above, as called for in the
Specifications, indicated on this RFP, or as reasonably inferable from either or both,
including the work of all subcontractors, as described herein.

All Bidders are instructed to examine the Drawings carefully, to read the Project Manual
and to visit the site of this work to ascertain personally by investigation and observation,
the extent and character of the work to be performed, the location and availability of
the various utilities and the present condition of the site.

The successful Bidder shall furnish the Owner with certificates of insurance in the
amounts indicated or other amounts as required by law, whichever is greater
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e The Owner reserves the right to waive irregularities or informalities, and to reject bids for
any reason.

The Site Contractor bid form, as attached within this RFP must be submitted by the deadline
April 30,2025 @ 2:00 PM by email to:

Owner's Project Manager

Tom Yandow

PCl : Capital Project Consulting
(802) 923-6576
tyandow@pcivt.com

Any questions to be submitted by end of Day (EOD) of April 16, 2025 and responses will be
provided by the EOD of April 18, 2025. Send question to:

Owner's Project Manager

Tom Yandow

PCI : Capital Project Consulting
(802) 923-6576
tyandow@pcivt.com

END OF SECTION
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BID FORM

Bidder: Bid from (hereinafter called “Bidder” organized and

existing under the laws and State of and doing business as

n u n u

(“a corporation”, “a partnership”, “an individual”)

for the Maple Run Unified School District (hereinafter called “Owner”)

Bid Duration: The Bid shall be good for 60 days.

Bid Bond Form: - Provide a completed Bid Bond Form (AIA Document A310-2010).

Contract Form: We will use the AIA Document A101 or A104 Form.

Sales Tax: This project is Sales Tax Exempt.

BID:

The undersigned, having examined the drawing, specifications, having visited the site, and
examined the conditions affecting the work, hereby proposes and agrees to furnish all labor,
materials, controls and equipment, to perform the operations necessary to complete the

work as required by the construction documents (excluding add alternates), for the

stipulated sum of: (S ), written out
as:
dollars
Alternate No. 1 - Removal of underground 1,000 gallon fuel oil tank = $
Change Order mark-up percentage %

ADDENDUM:

Bidder acknowledged receipt of the following ADDENDA: (List addendum number and date)

Business Company Owner Signature:

Date of Signature:




GENERAL CONDITIONS OF THIS CONTRACT:

1. General
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1.2

1.3

1.4

The Work of the contract shall consist of construction materials, labor, equipment,
controls and services required by the Drawings, Specifications and other Contract
Documents, or as reasonably inferable from any or all of the Construction Documents.
The Work shall be for the whole of the project as described in the Construction
Agreement.

The Work of the project shall comply in all respects with applicable federal, state,
county and/or city regulations, laws and codes. Required building and trade

permits shall be obtained by the Contractor before beginning construction.

Materials and workmanship shall be equal to the highest standard and shall be to the
satisfaction of the Owner. They shall also be in accordance with current industry
standards such as: the American Society of Testing Materials, The American Water
Works Association, and The National Board of Fire Underwriters.

Substitution of items will not be permitted unless specifically approved by the
Owner in writing.

2. Owner

2.1
2.2

2.3

2.4

The Owner shall furnish the Contractor with a survey of the project site if required.
The Owner shall obtain and pay for the necessary approvals, easements and/or
variances required for the construction of the project.

If the Contractor fails to complete the Work, or part of the Work, of the Agreement in
accordance with the Construction Documents, and fails to correct such

discrepancies, the Owner may, by written order, stop work on all or part of the

project until the cause has been corrected.

The Owner reserves the right to occupy the building space, or such portions thereof as
may be desired, at any time without in any way invalidating this Agreement.

3. Contractor

3.1.

3.2.

3.3.

3.4.

3.5.

The Contractor shall be solely responsible for the Work described in the
construction agreement. They shall have complete control over construction
methods, techniques and procedures and shall supervise work with their best skill
and attention.

The Contractor shall pay for all [abor, equipment, materials and services required to
complete the Work as described in the Construction Agreement as well as building
permits and other governmental fees, licenses and inspections necessary for the
proper completion of the Work.

Contractors and Subcontractors will coordinate their work with that of other
Contractors so that all work will be in harmony with the other Contractors on the
project.

The Contractor warrants to the Owner that materials and equipment required to
complete the work on the project will be of good quality and new, unless otherwise
specified.

The Contractor shall take care in working near existing areas to protect them from



damage. The Contractor shall be responsible for any damage to existing areas and
will repair such damage, at the Contractor’s expense, to the Owner’s satisfaction.

3.6. The Contractor shall keep the project site and surrounding area free from waste
materials, rubbish, and dust which results from its work on the project. Removal,
hauling, and disposal of rubbish and waste materials shall be the responsibility of
the Contractor.

3.7. The Contractor shall be held responsible for all damages resulting from its
employees, or its subcontractors, errors, omissions or negligence in the performance
of the Work of the Construction Agreement.

3.8. The Contractor shall hold harmless the Owner from and against claims, damages,
losses, expenses, legal fees or other costs resulting from the Contractor’s performance
of the Work of the Construction Agreement.

3.9. The Contractor shall provide the Owner access to the Work.

3.10. Construction work will take place within an occupied housing facility. Occupants and
staff health and safety must at all times be a paramount concern. All debris and dust
generation must be contained, cleaned, and removed immediately, with the work
area left safe and ready for occupancy at the end of each day. The work area shall be
considered safe and ready for occupancy when they are free of dust/debris,
construction waste, sharp objects & corners which could cause injury, trip hazards
and/or other hazardous conditions.

Subcontractors

4.1 The Contractor shall select the subcontractors, except that it shall not use
subcontractors to whom the Owner has a reasonable objection. The Contractor shall
not be required to use a subcontractor to whom it has a reasonable objection.

Disputes

5.1 Any claims or disputes between the Contractor and the Owner arising from this
Agreement shall be resolved by arbitration in accordance with the Construction
Industry Arbitration Rules of the American Arbitration Association unless both parties
agree otherwise.

Work by Other Contractors

6.1 Contractors and subcontractors shall work in harmony with others on the project
and shall afford the Owner and other subcontractors’ reasonable opportunity for
the storage of materials and equipment.

Changes

7.1 Changes, modifications, additions and/or deletions to the Work under this agreement
will only be made by written order signed by the Owner and the Contractor. Any such
changes will not invalidate this Agreement. The time for project completion and the
project cost will be adjusted accordingly and as agreed upon by both parties in writing.
Project extension of time shall be included within the change order that is presented
at that time.



8. Time

8.1 If at any time the Contractor is delayed in performing the work under this agreement
by the Owner requested changes, labor disputes, fire, or other circumstances over
which the Contractor has no control, the contract time shall be extended by the same
amount of time as was caused by the delay.

9. Payments

9.1 Payments will be made by the Owner to the Contractor in accordance with the
payment schedule stipulated in the Agreement.
9.2 Payments may be withheld for any of the following conditions:

i)
i)

i)

iv)

Defective work not corrected.

Failure of the Contractor to make payments to subcontractors or for materials,
labor, equipment, and / or services.

Continued failure to perform the work in accordance with the terms and conditions
set forth in this Agreement.

Legal or other claims by third parties relating to the work performed under the
Agreement.

9.3 Final payment shall become due when the Work of the Agreement is completed in
accordance with the Construction Documents. A partial release of lien will be required
for the value of each pay request. A full release of the lien when all final punch list
items are addressed to the owners satisfaction.

10. Insurance

10.1 The Contractor agrees to take out and maintain during the life of this Contract insurance
with a company or companies lawfully authorized to do business in the jurisdiction in
which the Project is located and reasonably acceptable to the Owner, as follows:

i)

Worker's Compensation or similar Insurance as required by the laws of the state in
which this Work is to be performed or by applicable federal law,

Employer’s Liability Insurance,

Comprehensive or Commercial General Liability Insurance covering bodily injury,
death and property damage with Bodily Injury Liability in an amount not less than
$2,000,000 per person and $2,000,000 per occurrence and Property Damage Liability
in an amount of not less than $2,000,000 per occurrence. The explosion, collapse and
underground excavation exclusion, commonly known as the "XCU Exclusion," shall be
eliminated and coverage for these perils shall be provided. Coverage shall include the
Broad Form Property Damage endorsement (including Completed Operations).

Comprehensive Automobile Liability Policy with Bodily Injury Liability in an amount
not less than $500,000 per person and $1,000,000 per occurrence, and Property
Damage Liability in an amount not less than $50,000 per occurrence. This Policy shall
cover all Owned and Non-Owned Vehicles and to include Non-Ownership and Hired
Car Coverage.
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v) Broad Form Completed Operations (or Products) Liability for the same limits as
specified for the period of two years after final payment is made to Contractor,

vi) Independent Owner's Protective,

vii) Contractual Liability specifically including this Contract for the same limits as specified
in c) above, and

viii)Any additional insurance required for the performance of Contractor’s Work by the
terms of the Contract.

10.2 Insurance Certificate. The Contractor agrees to obtain from its insurance carrier(s) an
insurance certificate or certificates in the form required by the Owner, and indicating
the Project name, within five days of the effective date of this Contract, and in every
event prior to commencement of on-site Work by the Contractor. Such certificates shall
certify that coverage as required above is in full force and effect and shall also include a
provision whereby the Owner will be given 30 days written notice in the event of
cancellation or modification of any of the coverage. The Owner may withhold such
payments as it may deem necessary to guarantee compliance with these requirements
or to indemnify it, against claim or loss that should be covered by the required
insurance. The Certificate of Insurance shall show any Umbrella Policy Contractor
carries in the same manner as all other insurance policies.

10.3 Additional Insureds: The Contractor is required to name the Owner as insured or
additional insured on each of these policies except for Worker's Compensation. Each
policy shall state that such insurance is primary and any insurance maintained by the
Owner shall be excess and noncontributory.

10.4 Indemnification: To the fullest extent permitted by law, the Contractor shall indemnify
and hold harmless the Owner, and any other person or entity required by the
specifications, and agents, officers and employees of any of them, from and against any
and all claims, damages, losses, and expenses, including but not limited to attorneys’
fees, arising out of or resulting from performance of the Work, provided that such
claim, damage, loss or expense is attributable to bodily injury, sickness, disease, or
death, or to injury to or destruction of tangible property (other than to injury to or
destruction of all or any portion of the Project or the Work which injury or destruction
is paid for by property insurance, without right of subrogation), but only to the extent
caused by the negligent acts or omissions of the Contractor, its subcontractors and
suppliers, and anyone directly or indirectly employed by them or anyone for whose acts
they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in whole or in part by a party indemnified hereunder.

11. Work Safety

11.1 The Contractor shall at all times furnish a Competent person who is
qualified/certified by the governing safety association to identify, evaluate, and
remedy an unsafe situation in the workplace.

11.2The Contractor will follow all safety regulations outlined by OSHA or VOSHA, whichever

is more stringent.
11.3The Contractor will, at all times, implement an active and ongoing safety policy, which
will apply to the primary Contractor and Subcontractors and all their employees.
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11.4 The Contractor shall, at all times, keep the safety of the occupants and staff as the
paramount priority. Methods may include, but are not limited to, signage, barriers, dust
control etc.

11.5 The Contractor shall at all times secure and/or monitor any tools, equipment, and
work areas not immediately in use. The presence of the occupants should be expected.
Their safety and isolation from construction activities is a paramount priority.

11.6 The Owner or Owner’s Representative reserves the right of “stop work
authority” if they determine that there is an imminent risk.

12. Correction of Deficiencies

12.1 The Contractor shall promptly correct any deficiencies in the work, any work
not in accordance with the construction documents, and/or any work rejected
by the Owner.

12.2 The Contractor and Subcontractors shall provide guarantees of workmanship and
material warranties for at least one (1) year from the time of completion of their work
under the agreement.

13. Termination of the Agreement
13.1 If the Contractor fails to carry out the work in accordance with the agreement and
other construction documents, the Owner may, upon seven (7) days written notice to
the Contractor, terminate the contract, and finish the work by whatever method the
Owner determines. If the cost of completing the work exceeds the balance due under

this agreement, the difference is to be paid to the Owner by the Contractor.

14. Jurisdiction

14.1 This agreement shall be governed by the laws of the State of Vermont.

END OF SECTION
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