
 
 

ADDENDUM No. 2 
 

Maple Run Unified School District 

St. Albans City Elementary School 

ADA Door Upgrade Project 

Issue Date: March 9, 2026 
 

The Following Items are provided for the SACS ADA Door Upgrade Project RFP: 
 

1.​ The bid due date is being extended to Thursday, March 19, 2026 at 1:30 pm. 
 

2.​ This will be an in person bid opening. All proposals must be mailed or hand 
delivered. Emailed bids will not be accepted. All proposals must be 
submitted in a sealed envelope with the project name; ADA Door Upgrade 
Project, Attn: Bill Kimball and delivered to Maple Run Unified School 
District Central Office located at 28 Catherine St., St. Albans City on or 
before 1:30 p.m. Thursday, March 19. Virtual link to view in person bid 
opening 
 
Submit all required sealed bids and bid forms in hard copy to Maple Run Unified 
School District.  All bids submitted either by mail or in person shall be enclosed 
in a separate, sealed envelope clearly labeled with the project name, and the 
notation “SEALED BID – DO NOT OPEN.” This sealed bid envelope shall then 
be placed within a separate outer mailing envelope or package for delivery to the 
Owner. The outer mailing envelope shall also identify the project and the bidder’s 
name and return address. Failure to properly seal and label the bid as specified 
may result in premature opening and could render the bid nonresponsive. 
 

3.​ Questions received by contractors: 
●​ Would 3M Dusted Crystal be an acceptable alternate to the 3M Fasara 

product specified? Yes 
 

4.​ Architect Addendum No. 1 issued by the Architect. To clarify, PCI Consulting 
has already published Addendum No. 1; therefore this is “Architectural 
Addendum No. 1” from the Architect. 
 

 
 

https://meet.google.com/vdw-wpur-scf?authuser=0&hs=122
https://meet.google.com/vdw-wpur-scf?authuser=0&hs=122
https://drive.google.com/file/d/1kPjAoxSVR_R4UREIun1BURD21ZCkKaLQ/view?usp=sharing
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5.​ Clarifications:  

a.​ There is a discrepancy between the project start and project finish dates 
between the RFP and the specifications. The RFP states 06/23/26 and 
08/11/26 and the specification states 06/22/26 and 08/14/26.  

i.​ Contractor start date is June 22nd, contractor shall be completed 
by August 14, 2026. 

 
6.​ Contractor Attendee List 

 
 

END OF ADDENDUM #2 
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